
































 

 

Exhibit A 
 
 
Scope of Work 
The following tasks comprise the scope of work required for Dopudja & Wells to provide engineering 
support to Riverside LAFCO in completing the Murrieta FMSR. 

Task 1. Comment Response 
Dopudja & Wells will review comments provided by participating agencies as well as public stakeholders 
to Riverside LAFCO. Additionally, Dopudja & Wells will provide support in responding to public comments. 
The comment and response log will be updated as appropriate. It is assumed that the comment response 
will not require significant technical evaluation such as further hydraulic modeling runs. It is assumed that 
comments that deal with financial considerations will not be responded to by Dopudja & Wells except as 
described below in Optional Task 5. 

 

Task 1 Summary: An updated comment and response log will be delivered for this task. 
              
 

Task 2. Public Workshops and Hearings 
It is assumed that one workshop and one public hearing are required to complete the Murrieta FMSR: 

• Public meeting with stakeholders and community residents 
• Present FMSR Results to the Riverside LAFCO Commission 

Dopudja & Wells will prepare presentations for these workshops and commission meetings and will lead 
the workshops and meetings using these presentations. 

       __________________________________________________________________________ 

Task 2 Summary: Dopudja & Wells will collaborate with Riverside LAFCO and 
participating agency staff to develop presentations for the workshops. 

                __________________________________________________________________________________ 
 

Task 3. Project Control 
Project control activities include coordination of project activities with Riverside LAFCO staff, 
management of internal project staff, monitoring of schedule and budget, and internal review of work 
products (QA/QC). 
 

       ______________________________________________________________________________________ 

Task 3 Summary: Dopudja & Wells will provide bi-weekly project status updates via   
email, as well as monthly work summaries attached to invoices. 

               ______________________________________________________________________________________ 
 

Optional Task 4. Update of Exhibits 
This task is identified as optional because it is currently unknown whether significant updates will be 
required. If the comment response performed as Task 1 identifies significant updates to the exhibits in 
the Murrieta FMSR, Dopudja & Wells will update the exhibits using data and direction provided by 
Riverside LAFCO. 



 

 

      ______________________________________________________________________________________ 

Optional Task 4 Summary: If this optional task is authorized, revised exhibits will be 
delivered and integrated into the FMSR. 

      ______________________________________________________________________________________ 
 

Optional Task 5. Review of Revised Rancho Financial Model 
In response to the published Murrieta FMSR, Rancho submitted a revised financial model for service to 
Riverside LAFCO. It is our understanding that the primary responsibility to review the operational 
assumptions and financial impacts of this revised model will be performed by the financial consultant who 
developed the financial models for Riverside LAFCO. However, if necessary and if authorized by Riverside 
LAFCO, Dopudja & Wells will perform a summary review to evaluate whether the revised financial model 
correlates with the infrastructure evaluation that was performed for the FMSR. 

 

        ___________________________________________________________________ 
              

        Optional Task 5 Summary: If this optional task is authorized, review comments 
from the revised financial model will be provided. 

          _________________________________________________________________________________ 
 
Schedule 
Dopudja & Wells understands that completion of the Murrieta FMSR is important to Riverside LAFCO. We 
also understand the current COVID19 pandemic could continue to impact scheduling of the two remaining 
meetings. Due to this uncertainty, we assume these meeting will occur before the end of 2021. 

Dopudja & Wells will deliver draft presentations one week prior to the public workshops when they are 
scheduled, to allow review by LAFCO. 



 
 
 
Proposed Fee 
The primary tasks in the Scope of Work described above will be performed on a time and materials basis, with the total fee not to 
exceed $13,810. The task-level details of this fee are provided in Attachment A. Dopudja & Wells will not exceed the fee shown 
in Attachment A without written authorization from Riverside LAFCO. 

Should Riverside LAFCO authorize the optional tasks to update the exhibits and review the revised Rancho financial model, 
Dopudja & Wells will complete the optional tasks on a time a materials basis, with the total fee not to exceed $5,800, as shown 
in Attachment B. 

 
 

 

Table 1. Task-Level Fee Detail (Attachment A to Proposal) 

Wells Dopudja      

Project 
Engineer 

Principal 
QA/QC 

Total 
Labor 

Total 
Labor 

 
Expenses 

 
Subconsultant 

Task 
Total 

$ 235 $ 275 Hours $ $ $ $ 
Task 1 Comment Response 12 12 24 $ 6,120 $ - $ - $ 6,120 
 Comment Response 12 12 24 $ 6,120   $ 6,120 
Task 2 Public Workshops and Meetings 12 12 24 $ 6,120 $ - $ - $ 6,120 
 Public Workshop in Murrieta 6 6 12 $ 3,060   $ 3,060 
 LAFCO Commission Meeting 6 6 12 $ 3,060   $ 3,060 
Task 3 Project Control 2 4 6 $ 1,570 $ - $ - $ 1,570 
 Project Management  4 4 $ 1,100   $ 1,100 
 QA/QC 2  2 $ 470   $ 470 
Total, Hours 26 28 54     

Total, $  $ 6,110 $ 7,700  $ 13,810 $ - $ - $ 13,810 

 
 
 
 

 

 

Table 2. Optional Task Fee Detail (Attachment B to Proposal) 

Wells Dopudja      

Project 
Engineer 

Principal 
QA/QC 

Total 
Labor 

Total 
Labor 

 
Expenses 

 
Subconsultant 

Task 
Total 

$ 235 $ 275 Hours $ $ $ $ 
Task 4 Optional: Update of Exhibits 16 0 16 $ 3,760 $ - $ - $ 3,760 

 Optional: Update of Exhibits 16 0 16 $ 3,760   $ 3,760 
Task 5 Optional: Review of Revised Rancho Financial Model 4 4 8 $ 2,040 $ - $ - $ 2,040 

 Optional: Review of Revised Rancho Financial Model 4 4 8 $ 2,040   $ 2,040 
Total, Hours 20 4 24     

Total, $  $ 4,700 $ 1,100  $ 5,800 $ - $ - $ 5,800 
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